

**RFP for Selection of Consultants for Project Management Consulting Services for
Development of Nine Coastal Jetties in Goa**

ADDENDUM / CORRIGENDUM NO. 2

Following clause in the RFP shall be modified as detailed below:

Sl. No.	Reference Clause No.	Section/ Volume	Modifications
1.	Clause 3- Objective	Page 3	<u>Make the following changes in the first para:</u> "3 years" to be replaced with "1 year"
2.	-	Page 4	<u>Replace the points 3 and 4 with the following:</u> 3. Receipt of offers on or before 1500 Hrs. on 20/10/2022 4. Opening of Technical offers at 1530 Hrs. on 20/10/2022
3.	-	Page 4	<u>Add the following at the end of second last para:</u> The Document fee of Rs. 10,000/- (Rupees ten thousand only) and Processing fee Rs. 3,000/- (Rupees three thousand only) could also be made in from Demand Draft in favour of Captain of Ports payable at Goa
4.	Clause no. 9 - Proposal Validity	Page 15,	<u>Replace point 9 with the following:</u> The proposal shall be valid for 180 (One hundred eighty) days from the date of opening of the Technical proposal.
5.	Clause 12.1 – EMD	Page 15	<u>At the end of clause i), add the following:</u> Alternatively Bank Guarantee for the said amount could also be submitted.
6.	Clause no. 21– Timelines and Schedule	Page 19,	<u>Replace Points 1 and 2 of Clause 21 with the following:</u> 1. Receipt of offers on or before 1500 Hrs. on 20/10/2022. 2. Opening of Technical offers at 1530 Hrs. on 20/10/2022.
7.	Data Sheet – Point 4	Page 21	<u>Replace point 4 with the following:</u> The proposal of the consultant should be valid for 180 days from the last date of submission. Duration of assignment: Duration of assignment shall be for a period of 24 months, including tendering period. The consultant shall employ a team as given in this RFP document which shall be working with the Client for project duration.
8.	Section 2: Terms of Reference	A- Engineering and administration, Page 23	<u>Replace Point (a) with the following:</u> (a) Review of draft tender documents, BOQ and Detailed Designs and update as required. Float the tenders for selection of the contractor(s) for execution of works on item rate basis through one or more packages as per discussions with COP.
9.	3. Reports	3.1 types of reports, Page 26	<u>Replace Points i. to vi. with the following:</u> i. Commencement Report within 30 days including Review and updating of detailed designs and BOQ – 30 days from LOA ii. Update of tender documents - 45 days from LOA. iii. Response to pretender queries – within 10 days of the receipt of queries iv. Evaluation of tenders – within 3 weeks from the date of receipt of tenders vi Supervision Manual and Quality Assurance (QA) Document – 30 days after Commencement of Services vii. Monthly Progress Report by the 10TH day of every month; viii. Quarterly Progress Report by the 10TH day of every quarter and, ix. Final Report at the work completion of services based on commissioning report and certification of the work.

Sd/-

(Capt. James Braganza)

Captain of Ports.